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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in THE CITY AND COUNTY OF
SAN FRANCISCO AND ALAMEDA COUNTY IN SAN FRANCISCO AND OAKLAND FROM 1.3 km TO 3.3 km
EAST OF THE YERBA BUENA ISLAND TUNNEL EAST PORTAL.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheets 1, 35, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 110, 111, 112, 113, 114, 115, 116,
117, 118, 119, 120, 121, 122, 123, 500, 867, 868, 869, 873, 874, 891, 892, 893, 894, 895 and 900 are revised.  Half-sized
copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheet 896A is added.  A half-sized copy of the added sheet is attached.

In the Notice to Contractors and Special Provisions the attached engineer's seals and signatures are replaced.

In the Special Provisions, Section 1, "SPECIFICATIONS AND PLANS," the following paragraph is added after the
third paragraph:

"In case of conflict between the special provisions and the "SUPPLEMENT TO THE SPECIAL
PROVISIONS AND PLANS, BINDER 1 OF 2 WESTBOUND AND BINDER 2 OF 2 EASTBOUND" the
special provisions shall take precedence over and shall be used in lieu of the conflicting portions."

In the Special Provisions, Section 2-1.04, "ESCROW OF BID DOCUMENTATION," the second paragraph is revised as
follows:

"The escrowed bid documents will be the only documents accepted from the Contractor regarding
preparation of the bid."
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In the Special Provisions, Section 2-1.04, "ESCROW OF BID DOCUMENTATION," the seventeenth paragraph is
revised as follows:

"Any and all components of the escrowed bid documentation may be examined by the designated
representatives of both the Department and the Contractor, at any time deemed necessary by either the
Department or the Contractor to assist in the negotiation of price adjustments and change orders, or to assist
in the potential resolution or in the settlement of claims or disputes.  Such a joint review shall be performed
within 15 days of receipt of a written request to do so by either party.  If the Contractor refuses to
participate in the joint examination of any and all components of the escrowed bid documentation as
provided herein, such refusal shall be considered as a failure by the Contractor to exhaust administrative
claim remedies with respect to the particular protest, notice of potential claim, or claim.  In addition, this
refusal by the Contractor shall constitute a bar to future arbitration with respect to the protest, potential
claim or claim as provided by Section 10240.2 of the California Public Contract Code."

In the Special Provisions, Section 5-1.01, "WORKING DRAWINGS," in the third paragraph "B" is revised as follows:

"B. Drawings shall be 559 mm x 864 mm or 279 mm x 432 mm in size.  Supplements and
calculations shall  be 216 mm x 280 mm (8.5 inches x 11 inches) in size."

In the Special Provisions, Section 5-1.29, "RELATIONS WITH BAY AREA AIR QUALITY MANAGEMENT
DISTRICT," is deleted.

In the Special Provisions, Section 5-1.33, "RELATIONS WITH UNITED STATES FISH AND WILDLIFE SERVICE,"
is deleted.

In the Special Provisions, Section 10-1.10, "PROGRESS SCHEDULE (CRITICAL PATH)," subsection
"PRECONSTRUCTION SCHEDULING CONFERENCE," the first paragraph is revised as follows:

"The Engineer shall schedule and conduct a Preconstruction Scheduling Conference with the
Contractor's Project Manager and Construction Scheduler within seven days after the bidder has received
the contract for execution.  At this meeting, the requirements of this section of the special provisions will
be reviewed with the Contractor.  The Contractor shall be prepared to discuss its schedule methodology,
proposed sequence of operations, the activity identification system for labeling all work activities, the
schedule file numbering system, and deviations it proposes to make from the Stage Construction Plans.
Periodically the Engineer may request the Contractor to utilize additional filters, or layouts to be able to
further group or summarize work activities."

In the Special Provisions, Section 10-1.22, "EARTHWORK," the eighth paragraph is revised as follows:

"Seal course concrete shall not be placed within 3 meters of any new piling.  It is anticipated that a
follower type cofferdam system will be required to facilitate foundation construction.  Attention is directed
to "Piling," and "Footing Construction," of these special provisions regarding foundation construction."
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In the Special Provisions, Section 10-1.27, "CONCRETE STRUCTURES," subsection "MEASUREMENT AND
PAYMENT," the fourth paragraph is revised as follows:

"The contract price paid per cubic meter for furnish precast concrete panel (precast segment,
lightweight) shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals, including reinforcing steel as required, and for doing all the work involved in constructing and
furnishing lightweight precast concrete panel for precast concrete segment at the site of the work complete
and ready for erection, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.27, "CONCRETE STRUCTURES," subsection "MEASUREMENT AND
PAYMENT," the fifth paragraph is revised as follows:

"The contract price paid per cubic meter for furnish precast concrete panel (pier table, lightweight)
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
including reinforcing steel as required, and for doing all the work involved in constructing and furnishing
lightweight precast concrete panel for pier table at the site of the work complete and ready for erection, as
shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed
by the Engineer."

In the Special Provisions, Section 10-1.27, "CONCRETE STRUCTURES," subsection "MEASUREMENT AND
PAYMENT," the seventh paragraph is revised as follows:

"The contract price paid per cubic meter for furnish precast concrete wall (bridge footing) shall include
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, including
reinforcing steel as required, and for doing all the work involved in constructing and furnishing precast
concrete wall at the site of the work complete and ready for erection, as shown on the plans, as specified in
the Standard Specifications and these special provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.27, "CONCRETE STRUCTURES," subsection "MEASUREMENT AND
PAYMENT," the ninth paragraph is revised as follows:

"The contract price paid per cubic meter for furnish precast concrete fender modules shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, including reinforcing
steel as required, and for doing all the work involved in constructing and furnishing precast concrete fender
modules at the site of the work complete and ready for erection, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.29, "FURNISH PRECAST CONCRETE SEGMENT," subsection
"MEASUREMENT AND PAYMENT," the fourth paragraph is revised as follows:

"The contract price paid per cubic meter for furnish precast concrete segment shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, including reinforcing
and prestressing steel as required, and for doing all the work involved in constructing and furnishing
precast concrete segment at the site of the work complete and ready for erection, furnishing the casting
manual, and providing the surveying for geometry control, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer."
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In the Special Provisions, Section 10-3.01, "DESCRIPTION," in the fifth paragraph, under "F. ROADWAY LEVEL
EASTBOUND," number 9 is deleted.

In the Special Provisions, Section 10-3.03, "COST BREAK-DOWN," in the fourth paragraph, under category "Roadway
Level Eastbound," item "o" is deleted.

In the Special Provisions, Section 10-3.06, "SUPPORT HARDWARE FOR CONDUITS, CABLE TRAYS AND
WIREWAYS," subsection "BIKE PATH STEEL BOX PENETRATION SEAL JOINT" is deleted.

In the Proposal and Contract, "PROPOSAL TO THE DEPARTMENT OF TRANSPORTATION," the second and third
paragraphs are revised as follows:

"The special provisions for the work to be done are dated July16, 2001 and are entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; NOTICE TO
CONTRACTORS AND SPECIAL PROVISIONS FOR CONSTRUCTION ON STATE
HIGHWAY IN THE CITY AND COUNTY OF SAN FRANCISCO AND ALAMEDA
COUNTY IN SAN FRANCISCO AND OAKLAND FROM 1.3 km TO 3.3 km EAST OF
THE YERBA BUENA ISLAND TUNNEL EAST PORTAL

The project plans for the work to be done were approved June 4, 2001 and are entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT
PLANS FOR CONSTRUCTION ON STATE HIGHWAY IN THE CITY AND COUNTY
OF SAN FRANCISCO AND ALAMEDA COUNTY IN SAN FRANCISCO AND
OAKLAND FROM 1.3 km TO 3.3 km EAST OF THE YERBA BUENA ISLAND TUNNEL
EAST PORTAL"

In the Proposal and Contract, the Engineer’s Estimate Items 14 and 123 are revised as attached.

To Proposal and Contract book holders:

Replace pages 5 and 11 of the Engineer's Estimate in the Proposal with the attached revised pages 5 and
11 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments



ENGINEER'S ESTIMATE
04-012024

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 021678 TRANSPORTATION FOR THE
ENGINEER

LS LUMP SUM LUMP SUM

2 021679 ENGINEER'S FIELD OFFICE LS LUMP SUM LUMP SUM

3 021680 ELECTRONIC MOBILE DAILY DIARY
COMPUTER  SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

4 021681 TEMPORARY FENCE (TYPE ESA) M 200

5 021682 PHOTOGRAPHY OF BUILDING LS LUMP SUM LUMP SUM

6 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

7 070018 TIME-RELATED OVERHEAD WDAY 900

8 048536 TEMPORARY TOWER
 (LOCATION AE)

LS LUMP SUM LUMP SUM

9 048537 TEMPORARY TOWER
 (LOCATION BE)

LS LUMP SUM LUMP SUM

10 048538 TEMPORARY TOWER
 (LOCATION CE)

LS LUMP SUM LUMP SUM

11 048539 TEMPORARY TOWER
 (LOCATION AW)

LS LUMP SUM LUMP SUM

12 048540 TEMPORARY TOWER
 (LOCATION BW)

LS LUMP SUM LUMP SUM

13 048541 TEMPORARY TOWER
 (LOCATION CW)

LS LUMP SUM LUMP SUM

14 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

15 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

16 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

17 021683 TEMPORARY CONCRETE WASHOUT
FACILITY

LS LUMP SUM LUMP SUM

18 021684 TURBIDITY CONTROL LS LUMP SUM LUMP SUM

19
(S)

153225 PREPARE CONCRETE BRIDGE DECK
SURFACE

M2 97 600

20 048542 JACK SUPERSTRUCTURE
(FRAME E1)

LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
04-012024

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121 021711 CCSF SEWER FORCE MAIN (10 NPS) M 2130

122 021712 CCSF SEWER CASING PIPE (18 NPS) M 2040

123 021713 CCSF WATER CASING PIPE (20 NPS) M 12

124 021714 DOMESTIC WATER (2 1/2 NPS) M 2110

125 021715 COMPRESSED AIR (4 NPS) M 2110

126 021716 CCSF RECLAIMED WATER (6 NPS) M 2130

127 021717 CCSF RECLAIMED WATER CASING
PIPE (10 NPS )

M 12

128 021718 SUBSTATION ARCHITECTURAL
EASTBOUND

LS LUMP SUM LUMP SUM

129 021719 SUBSTATION ARCHITECTURAL
WESTBOUND

LS LUMP SUM LUMP SUM

130 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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